STATE OF CALI FORNI A BI' D SUMMARY

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1

Bl D OPENING DATE 06/ 26/ 03 I N ORANGE COUNTY | N AND NEAR 06/ 27/ 03
CONTRACT NUMBER 12- OF6204 SAN JUAN CAPI STRANO AT CAM NO LAS CONTRACT CODE ' M
LOCATI ON 12- ORA-5-6. 8/ 6. 8 RAVBLAS NORTH BOUND ON RAMP 33 CONTRACT | TEMS
DRAI NAGE MODI FI CATI ONS FEDERAL Al D ACST- 005- 2( 905) 78E
PH- 005- 2( 905) 78E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%
PROPOSALS | SSUED 10 FUND TOTAL  HB1 270, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUVMBER OF BIDDERS 3  ENG NEERS EST 221,000.00 AMOUNT OVER 6, 391. 00 PERCENT OVER EST 2.89
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 227,391.00 2 EXCEL PAVI NG COVPANY 562 599- 5841
00688659
2230 LEMON AVENUE FAX 562 591- 7485
LONG BEACH CA 90806
2 297,928.00 1 HI GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N Pl XLEY STREET FAX 714 538-5157
ORANGE CA 92868
3 347,528.00 3 A P ENG NEERI NG CORPORATI ON 909 686- 2512

(| RREGULAR)
1271 COLUMBI A AVE STE 10
RIVERSI DE CA 92507

00723018
FAX 909 686-3845



12- 0F6204 Bl D245

12- ORA-5-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 26/ 03 06/ 27/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY CONSTRUCT ASPHALT CONCRETE DI KE
LI NCOLN CA
DI VERSI FI ED LANDSCAPE CO LANDSCAPE AND | RRI GATI ON

W NCHESTER CA

J F L ELECTRIC INC ELECTRI CAL
LOSANGELES CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA, ROADSI DE AND CHANGEABLE MESSACE SI GNS
POMY CA



12- 0F6204
12- ORA-5-6

06/ 26/ 03

Bl DDER | D NAME AND ADDRESS
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Bl D245
REMAI NI NG BI DDERS PAGE 3

06/ 27/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ECO LCG C
TEMECULA CA

J FL ELECTRIC
LOS ANGELES CA

ORANGE COUNTY STRI PI NG
CRANGE CA

Bl DDER | D NAME AND ADDRESS

| TEMS 13 THRU 16 ( PARTI AL)

| TEM 33 (PARTI AL)

| TEMS 27, 31 AND 32 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

J F L ELECTRIC INC
LGS ANGELES CA

CRANGE COUNTY STRI PI NG SERVI CE | NC

ORANGE CA

PACI FI C RESTORATI ON GROUP | NC

CORONA CA

ASPHALT CONCRETE DI KE

LI GHTI NG

STRI PI NG

LANDSCAPI NG



12- 0F6204 Bl D245

12- ORA- 5- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 26/ 03 06/ 27/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 100. 00* 3, 100. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 700. 00* 700. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 39, 000. 00* 39, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 2, 800. 00* 2, 800. 00
6 150722 REMOVE PAVEMENT MARKER EA 14 10. 75 150. 50
7 150742 REMOVE ROADSI DE S| GN EA 8 135. 00 1, 080. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 22 50. 00 1, 100. 00
9 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 880 6. 00 5, 280. 00
(60 MV MAXI MUM)
10 156579 REMOVE BRI DGE RAI LI NG M 30 126. 00 3, 780. 00
11 190101 ROADWAY EXCAVATI ON VB 660 41.50 27, 390. 00
12 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
13 (S) 200001 HI GHWAY PLANTI NG LS LUMP SUM 6, 600. 00* 6, 600. 00
14 (S) 200114 ROCK BLANKET MR 20 127. 50 2, 550. 00
15 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 5, 100. 00* 5, 100. 00
16 208910 EXTEND 250 MV CONDUI T M 10 255. 00 2, 550. 00
17 250201 CLASS 2 AGGREGATE SUBBASE VB 290 58. 00 16, 820. 00
18 390102 ASPHALT CONCRETE (TYPE A) TONN 340 53. 00 18, 020. 00
19 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 110 55. 00 6, 050. 00
20 390108 ASPHALT CONCRETE BASE (TYPE A) TONN 390 53. 75 20, 962. 50
21 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE Q) TONN 170 102. 00 17, 340. 00
22 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 44 38. 00 1, 672. 00
23 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 35 38. 00 1, 330. 00
24 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 16 39. 00 624. 00
25 566011 ROADSI DE SI GN - ONE POST EA 8 285. 00 2, 280. 00
26 566012 ROADSI DE SI GN - TWD POST EA 1 495. 00 495. 00
27 820107 DELI NEATOR ( CLASS 1) EA 9 40. 00 360. 00
28 (S) 832001 METAL BEAM GUARD RAI LI NG M 16 327. 00 5, 232. 00
29 (F) 839401 CONCRETE BARRI ER M 1.5 5, 900. 00 8, 850. 00
30 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2,200. 00 4, 400. 00
31 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 380 2.25 855. 00
32 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 14 30. 00 420. 00
TYPE H)
33 (S) 860401 LI GHTI NG LS LUVP SUM 17, 000. 00* 17, 000. 00

TOTAL 227, 391. 00
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12- 0F6204

12- ORA-5-6
06/ 26/ 03
SECOND

BI D AMOUNT
1, 500. 00* 1500. 00
3, 000. 00* 3000. 00
9, 500. 00* 9500. 00
25, 000. 00* 25000. 00
6, 000. 00* 6000. 00
12. 00 168. 00
100. 00 800. 00
35.00 770. 00
10. 00 8800. 00
50. 00 1500. 00
70. 00 46200. 00
6, 700. 00* 6700. 00
6, 200. 00* 6200. 00
200. 00 4000. 00
6, 500. 00* 6500. 00
400. 00 4000. 00
70. 00 20300. 00
75. 00 25500. 00
150. 00 16500. 00
75. 00 29250. 00
180. 00 30600. 00
50. 00 2200. 00
50. 00 1750. 00
50. 00 800. 00
300. 00 2400. 00
600. 00 600. 00
50. 00 450. 00
150. 00 2400. 00
3, 000. 00 4500. 00
1, 500. 00 3000. 00
5.00 1900. 00
10. 00 140. 00
25, 000. 00* 25000. 00
297, 928. 00
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